QUALITY ASSURANCE PROVISIONS // FAT / PLT @ contractors facility

NSNO01-139-7171

P/N .(99207) 5033T03P01

NOMEN .Stage 2 vane support shroud

Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing 5033T03P01 “AD”or latest revision and all details and
specifications referenced therein.

1. Quality/Inspection Requirements

MIL-1-45208 or ISO 9000 equivalent applies:

First Article Testing applies:

Mandatory Inspection applies: Refer to contract section C.
Production Lot Testing Applies

Site Survey may be required

Pre-Award Survey required

HEmOoOwy>

II. Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent apply.

B. The contractor shall identify on the process/operation sheets all manufacturing
sources performing processes/operations outside of their facilities. These sheets
shall not be revised or altered after the successful completion of First Article
and/or Production Lot Testing without approval from the Engineering Support
Activity (ESA), via the PCO.

C. The Inspection Method Sheets which list the characteristics of each item
produced under the contract shall have serial number traceability to the raw
material, casting, or forging. In addition, the contractor is responsible for
providing completed inspection method sheets showing the actual dimensions
taken

D. Markings should be in accordance with MIL-STD-130 Rev. "K" paragraph
5.3.3(a), (b),(c), and (g). Method and location shall be in accordance with the
drawing.



III. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the
contractor, as follows:

A. Level of Inspection (LOI):
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be in accordance with a
sampling plan acceptable to the QAR.

B. Critical Characteristics:
NONE

C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless
defined on applicable drawings and associated specifications.

1V. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures,
jigs, dies, patterns, templates, mylars, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of the subject items will
not be provided by the Government or any other source and is the sole responsibility of
the contractor. The foregoing applies notwithstanding any reference to such
equipment or the furnishing thereof that may be contained in any drawing



FIRST ARTICLE TESTS REQUIRED (Government Testing at the contractors
facility)

L First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form / Fit
C. Compliance with all drawings, and specifications
referenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be inspected hereunder shall also be
subjected to those tests which will demonstrate that the articles comply with contract
requirements.

The contractor shall be responsible for providing necessary parts and repair of the First
Article (s) during testing.

The contractor shall be responsible for providing necessary parts and repair of the First
Article Sample (s) during testing.

II. Special Instructions:

Sample (s) may be considered as production items under the contract provided the
sample(s) can be refurbished to ready for issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

Notification of Shipment of Material For Government Testing:
A. Fourteen (14) days prior to inspection of First Article Sample (s) the contractor shall
notify the designated test facility, in writing of the anticipated inspection date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

The contractor shall notify the Contracting Officer as well as NAVICP as soon as the
First Article Sample is available for dimensional inspection so that these commands can
contact the cognizant NADEP



FIRST ARTICLE APPROVAL  ( GOVERNMENT TESTING @ KTRS
PLANT)

A. The contractor shall present two (2) units of lot / item 001 within 200 days from
the date of this contract

A TEAM FROM _the NADEP QUALITY ASSURANCE, AND E & E, ALONG
WITH PERSONNEL FROM NAVICP PHILADELPHIA CODE 0733.3 SHALL
WITNESS THE DIMENSIONAL INSPECTION AT THE CONTRACTORS
PLANT. A COMPLETE 100% DIMENSIONAL INSPECTION SHALL BE
PERFORMED ND ALL MANUFACTURING DOCUMENTATION SHALL BE
REVIEWED..

Marking of test sample:

“FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN
STOCK”. CONTRACT NUMBER:

A. For First Article Test, the shipping documentation shall contain this contract number
and the lot/item indentification. The characteristics that the First Article must meet and
the testing requirements that are specified elsewhere in this contract.

B. If the First Article is disapproved, the contractor, upon Government request,
shall submit an additional First Article for testing. After each request, the
contractor shall make any necessary changes, modification, or repairs to the First
Article or select another First Article for testing. All costs related to these tests are
to be borne by the contractor, including any and all costs for additional tests
following a disapproval. The contractor shall furnish any additional First Article to
the Government under the terms and conditions and within the time specified by the
Government.

The government shall act of this First Article within the time limit specified in
paragraph” B” above. The government reserves the right to require an equitable
adjustment of the contract price for any extension of the delivery schedule or for any
additional costs to the Government related to these tests.

C. If the contractor fails to PROVIDE any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make
delivery within the meaning of the default clause of this contract.



D. Unless otherwise provided in the contract, and if the approved First Article is not
consumed or destroyed in testing, the contractor-

1) May deliver the approved First Article as part of the contract quantity if it
meets all contract requirements for acceptance.

2) Shall remove and dispose of any First Article from the government test facility
at the contractor’s expense.

E If the Government does not act within the time specified in paragraph B or C above,
the contracting officer shall, upon timely written request from the contractor, equitably
adjust under the changes clause of this contract the delivery or performance dates and/or
the contract price, and any other contractual term affected by the delay.

F. Before First Article approval, the acquisition of materials or components for, or
the commencement of production of, the balance of the contract quantity is at the
sole risk of the contractor. Before First Article approval, the costs thereof shall not
be allocable to this contract for 1) progress payments, or 2) termination settlements
if the contract is terminated for the convenience of the Government.

G The contractor shall produce both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with ecach First Article.

H. The contractor shall provide specific written notification to the procuring contractor
officer informing him/her of the shipment of any articles furnished in accordance with
this clause. Such notification must be addressed to the attention of the ACO with copies
to the testing activity. Failure to provide such notification shall excuse the government
from any delay in performing First Article Testing and informing the contractor of the
results thereof.



PRODUCTION LOT TESTING REQUIREMENTS

[WITNESSED AND ACCEPTED AT THE CONTRACTORS FACILITY]

The material produced under contract shall be accepted by the cognizant CAO/QAR upon
the successful completion of these requirements.

THE PRODUCTION LOT INSPECTION SHALL BE PERFORMED AT THE
CONTRACTORS FACILITY WITNESSED AND ACCEPTED BY THE
DCMA/QAR. A LETTER OF FINDINGS SHALL BE FORWARDED TO THE
DEFENSE SUPPLY CENTER PCO.

I. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random from the
production lot. In addition the QAR shall select one (1) item (s) at random from each
successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article
Approval.

C. Sample (s) are to be unpainted. Corrosive areas to be coated with a light
preservative.

I1. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawings and all specification referenced therein.

B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder
shall also be subjected to those tests which will demonstrate that the sample(s) comply
with contract requirements.

I11. Testing location

A. The Production Lot inspection shall be performed at the contractor’s plant, by the
contractor and witnessed and accepted by the DCMC/QAR. Within fifteen (15) days of
completion of Production Lot Testing the CAO/QAR shall prepare and submit two (2)
copies of their test report with conclusions and recommendations to the Contracting
Officer All 1423 requirements apply.

B Sample(s) may be considered as production items under the contract provided
sample(s) can be refurbished to ready For Issue (RFI) condition and provided sample(s)
have inspection approval of the cognizant DCMC. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.



PRODUCTION LOT TESTING (CONTRACTOR TESTING)

A. If the contractor fails to provide any Production Lot Samples for testing within the
time or times specified, or if the contracting officer disapproves any Production Lot
Samples, the contractor shall be deemed to have failed to make delivery within the
meaning of the default clause of this contract, and this contract shall be subject to
termination for default.

B. In order for a Production Lot to be acceptable, all samples representative of the lot
must pass all the contract requirements. In the event a sample fails to pass such
requirements, the lot will be rejected. In such event, the government may, at its option
and at no additional cost to the government, (I) terminate all or any portion of this
contract for default, (II) require the manufacture of a new Production Lot, or a rework of
the rejected Production Lot if the means and procedures by the contractor for rework are
acceptable to the government, or (I1I) require the submission of additional samples for
test. The foregoing procedures shall apply to new or reworked Production Lots in the
same way as they did to the original Production Lot.

C.For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of a failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of reinspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.

D.Nothing contained in the foregoing provisions of this clause and no action of the
government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled Default.



CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the
time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense,
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway,
Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-
0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the
Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. |B. EXH/ATCH NO. C. CATEGORY:

TDP ™ OTHER
D. SYSTEM/ITEM 011397171 / Shroud E. CONTRACT/PR F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
5 CERTIFICATION DATA/ REPORTS
6. REQUIRING OFFICE éB ESTIMATE
4. AUTHCRITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE DEFENSE SUPPLY CENTER TOTAL
DI-MISC-80678/T3 Richmond PRICE
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION |14. DISTRIBUTION
LT REQUIRED AS SEE BLOCK 16%*
REQ b. COPIES
8. ADP CODE 11. AS OF DATE |13. DATE OF SUBSEQUENT Final
A AS REQ SUBMISSION SEE BLOCK
16%* a.ADDRESSEE Draft |reg [Repro

16. REMARKS
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 apply

*BLOCK # 12- UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (s)
AND/OR PRODUCTION LOT SAMPLE (s).

**BLOCK # 13- REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED
SUB-TITLES.These certifications are required at Production Lot
Testing (PLT) or contract completion if testing is waived.
CERTIFICATION REPORTS FOR PRIME (OEM) PROCESSES AND MATERIAL
SPECIFICATIONS SHALL INCLUDE,

CERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES ARE

PRIME (OEM) APPROVED FOR THEIR SAID PROCESS DCMC/ACO 1/0

DCMC/QAR 1/0
BLOCK # 5- CONTRACT REFERENCE: P/N:5033T03P01 PCO 1/0
Certification of approved material:AMS-5646 NADEP 1/0

Certification of approved GEAE Material Source

Certification of Flourescent Penetrant Inspection / P3TF-2

Cl-a
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
NAVICP~P/Hughes 8 May 2002 NAVICP-P/Hughes 8 May 2002

DD FORM 1423-1, AUG 96 PREVIOUS EDITION MAY BE USED Page 1 of 1 Pages




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response,
time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed,
completing and reviewing the collection of information.

including the
and

Send comments regarding this burden estimate or any other

aspect of this collection of information, including suggestions for reducing this burden,

Washington Headquarters Services,
VA 22202-4302,

Suite 1204, Arlington,
0188), Washington, DC 20503.

Government Issuing Contracting Officer for the Contract/PR No.

Directorate for Information Operations and Reports,
and to the Office of Management and Budget
Please DO NOT RETURN your form to either of these addresses.

Listed in Block E

Paperwork Reduction Project

to Department of Defense,

1215 Jefferson Davis Highway,

(Q704-
Send completed form to the

A. CONTRACT LINE ITEM NO.

B. EXH/ATCH NO.

C. CATEGORY:

TDP ™ OTHER
D. SYSTEM/ITEM 011397171 / Shroud E. CONTRACT/PR F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
5 CERTIFICATION DATA/ REPORTS
6. REQUIRING OFFICE 18.ESTIMATE
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE DEFENSE SUPPLY CENTER b TOTAL
DI-MISC-80678/T3 Richmond PRICE
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION |14. DISTRIBUTION
LT RECUIRED As SEE BLOCK 16%
REQ b. COPIES
8. ADP CODE 11. AS OF DATE [13. DATE OF SUBSEQUENT Final
A AS REQ SUBMISSION SEE BLOCK
16%** a.ADDRESSEE Craft |reg |Repro
16. REMARKS
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 apply
*BLOCK # 12- UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (s)
AND/OR PRODUCTION LOT SAMPLE (s).
**BLOCK # 13- REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED
SUB-TITLES.These certifications are required at Production Lot
Testing (PLT) or contract completion if testing is waived.
CERTIFICATION REPORTS FOR PRIME (OEM) PROCESSES AND MATERIAL
SPECIFICATIONS SHALL INCLUDE,
CERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES ARE
PRIME (OEM) APPROVED FOR THEIR SAID PROCESS DCMC/ACO 1/0
DCMC/QAR 1/0
BLOCK # 5- CONTRACT REFERENCE: P/N:5033T03P01 PCO 1/0
Certification of approved material:AMS-5646 NADEP 1/0
Certification of approved GEAE Material Source
Certification of Flourescent Penetrant Inspection / P3TF-2
Cl-A
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
NAVICP-P/Hughes 8 May 2002 NAVICP-P/Hughes 8 May 2002
DD FORM 1423-1, AUG 96 PREVIOUS EDITION MAY BE USED Page 1 of 1 Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved
(2 Data Items) OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of irformation, including suggestions for reducirg this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
Jefferscn Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the
above address. Send completed form to the Governmert Issuing Contracting Cfficer for the Contract/PR No. listed in
Block E.

C.CATEGORY :
TDP[ ] ™[]

A .CONTRACT LINE ITEM NO. B.EXHIBIT

OTHER[ ]

D. SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR

01-139-7171

1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE

3 REQUEST FOR WAIVER

5.CONTRACT REFERENCE 6.REQUIRING OFFICE

4 .AUTHORITY (Data Acquisition Document No.)

DEFENSE SUPPLY CENTER
Richmond

DI-CMAN-80640B

7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14 .DISTRIBUTION
REQUIRED
LT AS REQ. SEE BLOCK #16 b. COPIES
8.ADP CODE 11.AS OF DATE | 13.DATE OF SUBSEQUENT - -
SUBMISSION 4. ADDRESSEE |- o0 Firal
AS REQ. SEE BLOCK #16 fes | Repr
16.REMARKS DCMC/ACO 1/0
DCMC/QAR 1/0
PCO 1/0
DSC 1/0
15.TOTAL 4/0

1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.8UBTITLE

4 REQUEST FOR DEVIATION

17.PRICE GROUP

4.AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6.RE2QUIRING OFFICE

DI-CMAN-80641B
DEFENSE SUPPLY CENTER

18.ESTIMATED
TOTAL PRICE

Richmond
7.DD 250 REQ 9.DEST STATEMET 10.FREQUENCY 12.DATE OF FIRST SUBMISSION
REQUIRIED AS REQ. SEE BLOCK #16 14 DISTRIBUTION
LT
8 .ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION a.ADDRESSEE Final
A AS REQ. SEE BLOCK #16 Draft Reg Repro
16 .REMARKS DCMC/ACO 1/0
DCMC/QAR 1/0
PCO 1/0
DSC 1/0
15.TOTAL 4/0
G.PREPARED BY H.DATE I.APPROVED RY J.DATE
NAVICP-P/Hughes 8 May 2002 NAVICP-P/Hughes 8 May 2002
DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page 2 of 3 Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved
(2 Data Items) OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the
above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A .CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:
TDP[ ] ™[] OTHER[ |
D. SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR
01-139-7171
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
1 CERTIFICATION DATA REPORT COMPLETE PROCESS OPERATION
SHEETS
4 .AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6.REQUIRING OFFICE
DI-MISC-80678/T1 DEFENSE SUPPLY CENTER
Richmond
7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14.DISTRIBUTION
REQUTRED
LT AS REQ. SEE BLOCK # 16 b. CCPIES
8.ADP CODE 11.AS OF DATE | 13.DATE OF SUBSEQUENT -
A SUBMISSION a. ADDRESSEE | oy Final
AS REQ. SEE BLOCK # 16 Reg | Repro
16.REMARKS DCMC/ACO 1/0
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 1/0
SAMPLE (S)
** TF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL
COMPLETION OF FAT/PLT
15.TOTAL 373
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE T7.PRICE GROUP
2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS
4 AUTHORITY (Data Acquisition Document No.) 5 .CONTRACT REFERENCE 6.RE2QUIRING OFFICE 18 .ESTIMATED
DI-MISC-80678/T2 TOTAL PRICE
DEFENSE SUPPLY CENTER
Richmond
7.DD 250 REQ | 9.DEST STATEMET 10. FREQUENCY 12.DATE OF FIRST SUBMISSTION
REQUIRIED AS SEE BLOCK # 16 14 DISTRIBUTION
LT REQ.
8.ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION a.ADCDRESSEE Final
A AS REQ. SEE BLOCK #16 Draft Reg | Repro
16 .REMARKS DCMC/ACO 1/0
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.410.5 DCMC/QAR 1/0
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 1/0
SAMPLE (S)
** AT TIME OF CONTRACT COMPLETION
15.TOTAL 3/0
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
NAVICP-P/Hughes 8 May 2002 NAVICP-P/Hughes 8 May 2002
DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page 1 of 3 Pages




